



Online Work Order Tracking System Proposal

Intelligent Business Solution

onlinekhatta@gmail.com www.onlinekhatta.com



order.





Project Details**Project Identifier****Quotation Reference No.**

IBS/QUO/WOT/2K15-1211

Project Name

Online Work Order Tracking System



Introduction

This proposal is just a “proposal.” Nothing is final or binding until it is signed. Everything contained herein is open to negotiation. Pricing matters shall be discussed once the required functions are finalized

We encourage the discussions on this proposal. We will be more than happy to address to your questions, comments or concerns over the proposal.

Thank you in advance for taking the time to review our proposal. We truly appreciate the opportunity to earn your business and are prepared to do whatever it takes to do so!

Overview

The primary objective is to develop and build a Online Work Order Monitor Website System for advocates and law companies. This is not 100% customized solution rather its a Turnkey solution with predefined standard functions.

What is Included (“Scope of work”)

A complete, fully tested, optimized and web based Multi User Online Work Order Monitor Website System.

Said Proposal is for Online Work Order Monitor Website System which basic purpose is to keep it best possible level simplified so that at user level no specific IT expertise needed to operate it making it easy to operate and cost effective being in operation.

Advanced work order tracking system is the right application to help service providers organized your team in a certain work order more easily, despite of any field you are in: web developer, freelancer, graphic designer, agency, construction, reparation, etc.

You can determine each phase in a work order based on your work flow, and of course your client will be able to monitor the progress of their order. You can receive work order requests from your client, and following it up directly from this system. Features in this application are:

1. Work Order management with work flow/ /dynamic work phase.
2. Task management, schedule, finance (income, expense, invoice), file attachment, sending PDF invoice by email.
3. Team member management as a member in work order.
4. Access right management for every member in work order.
5. Mail box feature (compose message, inbox, outbox).
6. A very reliable invoicing system to minimize error in recording and sending bills as well.
7. Client dashboard to facilitate your client monitoring work order development.
8. Audit Trails feature which record every user's activity in the system.

9. Translation ready.
10. Mass mail sending to clients and admin.
11. Full calendar integrated.
13. And many more features which made this system very useful to facilitate your business.

Thursday, 11th of September, 2014

19:44:30

Dashboard

Clients

Users

Work Order

Invoices

Reports

Mailbox

System Settings

About Applications

Welcome to Advanced Work Order Tracking System V.1.0

Welcome to Advanced Work Order Tracking System v.1.0,

1Active Work Orders

1Active Clients

0Invoices

0Unread Messages

Client Request Orders

10 records per page

Search:

No	Client	Status	Work Order Type	Start	Deadline	Currency	Actions
1	Rizki Wisnuaji	Waiting	[1001] Web Development	September 10, 2014	September 30, 2014	Indonesian Rupiah	

Showing 1 to 1 of 1 entries

Work Order Statistics

Advanced Work Order Tracking System

Work Order Statistics

1.25

1

Wednesday, 14th of October, 2015

17:18:20

Dashboard

Clients

Users

Work Order

Invoices

Reports

Mailbox

Reports

Advanced Work Order Tracking System v.1.1

Work Order Reports

Generate

Task Reports

Generate

Invoice Reports

Generate

Invoice Payment Reports

Generate

Finance Reports

Generate

Client Reports

Generate

User Reports

Generate

Simple Audit Reports

Generate

IBS | Confidential Document - © Copyright 2015. All Rights Reserved. IBS/QUO/WOT/2K15-1211 03044591771 www.onlinekhatta.com onlinekhatta@gmail.com

6

Wednesday, 14th of October, 2015

17:19:26

Dashboard

Clients

Users

Work Order

Invoices

Reports

Mailbox

System Settings

10

▼

records per page

Search:

No	#WO	#Invoice	Invoice Date	Invoice Due Date	Currency	Tax Rate	Total Paid	Total Due	is Generated (PDF) ?	Status	Complete ?	Action
1	WO-0002	755	October 28, 2015	October 26, 2015	Euro	15%	Not Paid	***	Yes	not sent !	✖	
10	WO-00011	aa	June 17, 2015	Due Date Reached	US Dollar	10%	Not Paid	***	No	not sent !	✖	
11	WO-0002	teste	June 23, 2015	Due Date Reached	Real	12%	Not Paid	***	No	not sent !	✖	
12	WO-00099	0123	July 13, 2015	Due Date Reached	US Dollar	12%	Not Paid	***	No	not sent !	✖	
13	WO-00099	151001	July 11, 2015	Due Date Reached	US Dollar	20%	Not Paid	***	Yes	not sent !	✖	
14	WO-00099	151002	July 11, 2015	Due Date Reached	GBP	20%	Not Paid	***	No	not sent !	✖	
15	WO-00043	151003	July 11, 2015	Due Date Reached	Real	20%	Not Paid	***	No	not sent !	✖	

Wednesday, 14th of October, 2015

17:20:56

Dashboard

Clients

Users

Work Order

Invoices

Reports

Mailbox

System Settings

Work Order Calendar

October 2015

Sun	Mon	Tue	Wed	Thu	Fri	Sat
27	28	29	30	1	2	3
test Web Development	Planned Pump Ordering Process	test Software Development		Planned Support		
Planned Service				Planned Web Development		Planned test
Planned Print						
Planned Print						
Planned Service						
Planned Web Development						
	test Test WO Type					
	test Test WO Type					
		Planned Software Development				
		Planned Software Development				
		Planned Software Development				
4	5	6	7	8	9	10
test Web Development						
Planned Support						
Planned Web Development						
Planned test						

Methodology

Throughout Design, Develop and Implementation Process core Conceptual concept will remain in mind to keep operational system simplified upto maximum possible level so that operating said does not require any technical knowledge.

All Complexities of operational and conceptual procedures will be delt by the software internal algorithm. Keeping it simple for operator. For its operation any body who can play with computer can operate the Software.

Technology and Compatibility

Note: if all the jargon below is Greek to you, just know that it basically means that we will develop the Software to conform with all of today's technology standards.

Development Media

:

PHP,XML,

Database

:

mysql

Timelines and Milestones

Our *tentative* production schedule proposed is as follows. However, please realize that these are NOT deadlines. If you require a specific launch date or other sorts of deadlines, we are happy to oblige given enough advance notice. Otherwise, we prefer to estimate the timeframes but ultimately take the amount of time that is needed for the best results. While we don't bill you by the hour, our costs are based on the amount of time we invest into each project. So rest assured that we have a very vested interest in moving quickly.

(Note that the days are measured in business days, starting from the day the project begin by receiving down payment and initial data required to take start.)

Basic Core development	2 Weeks
First Implantation and Testing at Client Site	1 Weeks
Fine tuned Final Version Handover	1 Weeks

Fees & Payment

Please go through details covered in this proposal. It would be easy for us to settle down the cost of the project when requirements are completely discussed by both parties.

Important Notes/Points:

- Simply providing of Binaries. Source code will remain the property of the Intelligent Business Solution and will never be handed over what so ever the case may be.
- This proposal is designed keeping in mind that this site would be support site not the shop main site. If you want to have it shop Company main site we can send u revised reworked proposed model.
- As we can not share source code so hosting will be remain under our charge and we shall provide. What sort of hosting account needed depend upon
 - 1 Number of total Usere
 - 2 Number of user using site at same time
 - 3 nature and volume of data
 - 4 Backend webapplication required initial dedicated RAM
- Cost Structure
In order to give you idea of web application cost structure it would have following components
 - intial Setup Fee
 - Monthly charges
 - Trainning Charges
 -

We really appreciate for your time and energies you have spend for going through this comprehensive proposal. If you need any further information, details it would be our p[leasure to provide you the same.

Hoping to hear from you soon and a proper detailed meeting time so that we can discuss your needs and can show how this application can full fill your needs.

Assuring you best of our services and looking forward to have good future business relationships.

Regards.

**** NOTHING FOLLOWS****

